STATE OF CALI FORNI A

09/ 14/ 00
08-449914
08-RIV-91-7.4/11. 4

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

BI D SUMMARY

I N Rl VERSI DE COUNTY AT VARI
LOCATI ONS ON ROUTE 91

UPCGRADE FI BER OPTI C SYSTEM

Bl D245
PAGE 1
09/ 18/ 00
CONTRACT CCDE 'I '
18 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON

aus

FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPCSALS | SSUED 13 FUND TOTAL HB4N 552, 000 TOTAL NUMBER OF WORKI NG DAYS 100
NUVBER OF BI DDERS 2 ENG NEERS EST 396, 500. 00 AMOUNT OVER 43, 048. 00 PERCENT OVER EST 10. 86
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 439, 548. 00 2 MOORE ELECTRI CAL CONTRACTI NG 909 371-4202 CC PREF CLAI MED
I NC 00610382
463 NORTH SM TH AVENUE FAX 909 278-3406
CORONA  CA 92880
2 639, 000. 00 1 H GH LI GHT ELECTRI C 909 352-9646 CC PREF CLAI MED

P O BOX 7339

RI VERSI DE CA 92503

00718972
FAX 909 352-2921

3. 0%



08-449914 Bl D245

08-RI V-91-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 14/ 00 09/ 18/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A F A CONSTRUCTI ON | NC TRAFFI C CONTRCL AND CONSTRUCTI ON AREA Sl GNS

5220 SOQUTH PEACH AVENUE

FRESNO CA 93725

SM THSON ELECTRI C | NC LOOPS
1938 EAST KATELLA AVENUE

ORANGE CA 92867



08-449914
08-RI V-91-7
09/ 14/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 3
09/ 18/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A F A CONSTRUCTI ON | NC
5220 SOUTH PEACH AVENUE
FRESNO CA 93725

| TEMS 1 AND 3 ( PORTI ON)



08-449914 Bl D245

08-RI V-91-7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 14/ 00 09/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 8, 000. 00* 8, 000. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 12, 000. 00* 12, 000. 00
3 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 3, 000. 00 6, 000. 00
4 860990 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 34, 000. 00* 34, 000. 00
5 018713 VEHI CLE DETECTI ON STATI ON LS LUMP SUM 37, 000. 00* 37, 000. 00
(LOCATI ON 1)
6 018714 VEHI CLE DETECTI ON STATI ON LS LUMP SUM 36, 000. 00* 36, 000. 00
(LOCATI ON 2)
7 018715 VEHI CLE DETECTI ON STATI ON LS LUMP SUM 30, 000. 00* 30, 000. 00
( LOCATI ON 3)
8 018716 VEHI CLE DETECTI ON STATI ON LS LUMP SUM 16, 000. 00* 16, 000. 00
( LOCATI ON 4)
9 018717 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 14, 000. 00* 14, 000. 00
(LOCATI ON 1)
10 018718 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
(LOCATI ON 2)
11 018719 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 16, 000. 00* 16, 000. 00
( LOCATI ON 3)
12 018720 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 17, 000. 00* 17, 000. 00
( LOCATI ON 4)
13 018721 MODI FY RAMP METERI NG SYTEM LS LUMP SUM 22, 048. 00* 22, 048. 00
( LOCATI ON 5)
14 018722 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 12, 000. 00* 12, 000. 00
( LOCATI ON 6)
15 018723 TRAFFI C OPERATI ON SYSTEM LS LUMP SUM 54, 500. 00* 54, 500. 00
CABI NET ASSEMBLY
16 018724 MODI FY COMMUNI CATI ON HUB ASSEMBLY LS LUMP SUM 39, 500. 00* 39, 500. 00
17 018725 MODI FY TRANSPORTATI ON MANAGEMENT CENTER LS LUMP SUM 27, 000. 00* 27, 000. 00
18 869075 SYSTEM TESTI NG AND DOCUVENTATI ON LS LUMP SUM 48, 500. 00* 48, 500. 00

TOTAL 439, 548. 00



08-449914 Bl D245

08-RIV-91-7 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
09/ 14/ 00 09/ 18/ 00
| _______________________________
| TEM SECOND
| Bl D AMOUNT
| _______________________________
1] 8, 000. 00* 8000. 00
2| 73, 000. 00* 73000. 00
3| 9, 000. 00 18000. 00
4 | 57, 000. 00* 57000. 00
5 | 59, 000. 00* 59000. 00
6 | 62, 000. 00* 62000. 00
7| 34, 000. 00* 34000. 00
8 | 20, 000. 00* 20000. 00
9 | 17, 000. 00* 17000. 00
10 | 10, 000. 00* 10000. 00
11 | 25, 000. 00* 25000. 00
12 | 23, 000. 00* 23000. 00
13 | 20, 000. 00* 20000. 00
14 | 8, 000. 00* 8000. 00
15 | 82, 000. 00* 82000. 00
16 | 48, 000. 00* 48000. 00
17 | 28, 000. 00* 28000. 00
18 | 47, 000. 00* 47000. 00

TOT 639, 000. 00



